STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

06/ 13/ 00
01- 344904

01- DN-199-30.8/33.5

BI D

SUMMARY

DEPARTMENT COF TRANSPORTATI ON

I N DEL NORTE COUNTY NEAR CREGON
FROM 0.8 KM SOUTH OF OREGON

ROADWAY REHABI LI TATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL  HA22 1, 800, 000
ENG NEERS EST 1, 556, 529. 00
RAS
BID TOTAL  BIDDER I D
1, 267, 991. 50 1
1,379,990.00 4
1,493,894.25 2
2,424,374.00 3

15. 0%
AMOUNT UNDER 288

Bl DDER | NFORVATI ON

MOUNTAI N ROAD TO COLLI ER TUNNEL

Bl D245
PAGE 1
06/ 14/ 00
CONTRACT CCDE 'A '
66 CONTRACT | TEMS

FEDERAL Al D ACNH P199-(026)E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 18. 54

, 537. 50

( NAVE/ ADDRESS/ LOCATI ON)

TI DEWATER CONTRACTORS

P O BOX 1956
BROOKI NGS OR 97415
PARNUM PAVI NG | NC

P O BOX 970
UKI AH CA 95482
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099-4248
ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

I NC

FAX

FAX

FAX

FAX

541 469-5341
00456696
541 469-5543

707 467-4100
00264839
707 467-4143

530 241-1086
00471473
530 243-0787

530 275-4443
00688157
530 275-0706

100



01- 344904 Bl D245

01- DN-199-3 PAGE 2
06/ 13/ 00 06/ 14/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM5 36 THRU 38 (PARTI AL)

2788 VENTURE DRI VE
LI NCOLN CA 95648

BENGE CONSTRUCTI ON COVPANY | TEMS 22 THRU 24 AND 66 ( PARTI AL)

P O BOX 886

TUALATIN OR 97062

DI RT AND AGGREGATE | NTERCHANGE | NC I TEMS 5, 15, 16, 56, 58 THRU 60 AND 66 (PARTIAL)

20905 N E SANDY BLVD

FARRVI EW COR 97024

PRI CE STRI PI NG SERVI CE | NC | TEMS 6, 56 AND 61 THRU 65
1680 ELK VALLEY ROAD

CRESCENT CITY CA 95531

TRAFFI C MANAGEMENT SERVI CES | TEM 2 ( PARTI AL)

116 DOMWNI NG STREET

CRESCENT CITY CA 95531



01- 344904 Bl D245
01- DN-199-3 PAGE 3
06/ 13/ 00 06/ 14/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA 95648

APEX FENCE COVPANY
ANDERSON CA 96007

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA 95531

RON HALE CONSTRUCTI ON
SHASTA LAKE CA 96019
TRAFFI C MANAGEMENT SERVI CES
CRESCENT CITY CA 95531

Bl DDER | D NAME AND ADDRESS

| TEVS 36 THRU 38

ITEMS 7, 8, 15, 19 AND 56 THRU 60
| TEMS 6 AND 61 THRU 65

| TEVS 22 THRU 24 AND 32 (PARTIAL)
| TEM 2 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

PRI CE STRI PI NG

CRESCENT CITY CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

| TEMS 7, 8, 15 THRU 19 AND 56 THRU 60
| TEMS 20, 21, 39 THRU 42 (PORTION)
| TEM5 6 AND 61 THRU 65

| TEMS 9, 22 THRU 24 AND 32



01- 344904
01- DN-199-3
06/ 13/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PACGE 4
06/ 14/ 00

03

A C DI KE COVPANY

LI NCOLN CA

CAL KI RK LANDSCAPI NG
EUREKA CA

MBI

LI VERVORE CA

PRI CE STRI PI NG
CRESCENT CITY CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA
TRAFFI C MANAGEMENT
CRESCENT CITY CA
ZABEL TRUCKI NG
EUREKA CA

| TEM5S 36 THRU 38

| TEM5S 1, 29 AND 30

| TEM5S 15, 16 AND 56 THRU 60

| TEM5 6 AND 61 THRU 65

| TEMS 22 THRU 24 (PARTI AL)

| TEM 2 ( PARTI AL)

TRUCKI NG ( PARTI AL)



01- 344904 Bl D245

01- DN-199- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 13/ 00 06/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
4 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
5 150668 REMOVE FLARED END SECTI ON EA 4 70. 00 280. 00
6 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 6 190. 00 1, 140. 00
7 150742 REMOVE ROADSI DE S| GN EA 1 200. 00 200. 00
8 150748 REMOVE ROADSI DE SI GN PANEL EA 2 200. 00 400. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 2,270 5. 00 11, 350. 00
10 018191 REMOVE UNDERDRAI N M 520 10. 00 5, 200. 00
11 150805 REMOVE CULVERT M 47 30. 00 1, 410. 00
12 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
13 150821 REMOVE HEADWALL EA 1 1, 500. 00 1, 500. 00
14 150823 REMOVE DOWNDRAI N M 23 20. 00 460. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 80 20. 25 1, 620. 00
16 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,730 52. 60 143, 598. 00
(WOOD POST)
17 152316 RESET ROADSI DE SI GN (ONE POST) EA 2 275. 00 550. 00
18 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 2 300. 00 600. 00
19 152387 RELOCATE ROADSI DE S| G\ TWO PCST EA 1 300. 00 300. 00
20 152430 ADJUST | NLET EA 4 1, 000. 00 4, 000. 00
21 152604 MODI FY | NLET EA 1 1, 200. 00 1, 200. 00
22 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVENENT M2 43, 600 1.25 54, 500. 00
(25 MV MAXI MUM)
23 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 52 5. 00 260. 00
(45 MV MAXI MUM)
24 (S) 018192 COLD PLANE ASPHALT CONCRETE PAVENENT M2 440 5. 00 2, 200. 00
(70 MM MAX)
25 190101 ROADWAY EXCAVATI ON VB 81 60. 00 4, 860. 00
26 190185 SHOULDER BACKI NG STA 60 125. 00 7, 500. 00
27 193114 SAND BACKFI LL VB 4.3 150. 00 645. 00
28 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 360 17. 00 23, 120. 00
29 203003 STRAW ( EROSI ON' CONTROL) KG 45 50. 00 2, 250. 00
30 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 1.6 850. 00 1, 360. 00
31 260201 CLASS 2 AGGREGATE BASE VB 50 100. 00 5, 000. 00
32 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 440 155. 00 68, 200. 00
33 390160 ASPHALT CONCRETE ( TYPE B) TONN 7,710 51. 00 393, 210. 00

34 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 240 56. 00 181, 440. 00



01- 344904 Bl D245

01- DN-199- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 13/ 00 06/ 14/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 1, 980 8. 00 15, 840. 00
AREA)

36 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 140 7.00 980. 00

37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 230 7.00 1, 610. 00

38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 950 7.00 13, 650. 00

39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.6 1, 000. 00 4, 600. 00

40 664097 600 MV BI TUM NOUS COATED CORRUGATED M 52 360. 00 18, 720. 00
STEEL PI PE (2.77 MM THI CK)

41 680265 50 MM SLOTTED PLASTI C Pl PE M 150 175. 00 26, 250. 00
( SUBGRADE DRAI N)

42 680933 200 MM PERFORATED PLASTI C M 1, 080 50. 00 54, 000. 00
Pl PE UNDERDRAI N

43 690269 200 MM BI TUM NOUS COATED CORRUGATED M 12 65. 00 780. 00
STEEL Pl PE DOAKDRAI N

44 690276 450 MM Bl TUM NOUS COATED CORRUGATED M 10 80. 00 800. 00
STEEL Pl PE DOAKDRAI N

45 690280 600 MV BI TUM NOUS COATED CORRUGATED M 24 110. 00 2, 640. 00
STEEL Pl PE DOAKDRAI N

46 692086 200 MM ENTRANCE TAPER EA 1 250. 00 250. 00

47 692382 200 MM ANCHOR ASSEMBLY EA 2 300. 00 600. 00

48 692385 450 MM ANCHOR ASSEMBLY EA 1 400. 00 400. 00

49 692386 600 MV ANCHOR ASSEMBLY EA 3 500. 00 1, 500. 00

50 700658 900 MM CORRUGATED STEEL PI PE | NLET M 1.2 1, 800. 00 2, 160. 00
(2.01 MM THI CK)

51 703361 450 MM Bl TUM NOUS COATED CORRUGATED M 2.4 1, 000. 00 2, 400. 00
STEEL PI PE RI SER (2.01 MM THI CK)

52 705055 450 MM Bl TUM NOUS COATED STEEL EA 1 250. 00 250. 00
FLARED END SECTI ON

53 705088 750 MM Bl TUM NOUS COATED STEEL FLARED EA 2 350. 00 700. 00
END SECTI ON

54 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 7 200. 00 1, 400. 00

55 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,017 3.50 3, 559. 50

56 820118 GUARD RAI LI NG DELI NEATOR EA 64 30. 00 1, 920. 00

57 820151 OBJECT MARKER ( TYPE L-1) EA 3 40. 00 120. 00

58 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 99 60. 00 5, 940. 00

59 (S) 832008 METAL BEAM GUARD RAI LI NG ( ELEVENT) EA 23 120. 00 2, 760. 00

60 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 900. 00 9, 500. 00

61 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 45 45. 00 2,025. 00



01- 344904 Bl D245

01- D\ 199- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 13/ 00 06/ 14/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
62 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 100 .90 16, 290. 00
63 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 260 2.00 520. 00
64 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 480 .80 1, 984. 00
(BROKEN 10.98 M - 3.66 M
65 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 1, 420 9.50 13, 490. 00
RECESSED)
66 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 1,267,991.50



01- 344904 Bl D245

01- D\ 199- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
06/ 13/ 00 06/ 14/ 00
R CRCECPLPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 2, 200. 00* 2200. 00| 2, 400. 00* 2400. 00| 6, 000. 00* 6000. 00
2| 92, 125. 00* 92125. 00| 35, 000. 00* 35000. 00| 200, 000. 00* 200000. 00
3| 12, 000. 00 24000. 00| 8, 000. 00 16000. 00| 16, 000. 00 32000. 00
4 | 1, 000. 00 1000. 00| 700. 00 700. 00| 1, 000. 00 1000. 00
5| 200. 00 800. 00| 400. 00 1600. 00| 100. 00 400. 00
6 | 190. 00 1140. 00| 190. 00 1140. 00| 200. 00 1200. 00
7| 100. 00 100. 00| 100. 00 100. 00| 200. 00 200. 00
8 | 75. 00 150. 00| 75. 00 150. 00| 100. 00 200. 00
9 | 6. 00 13620. 00| 15. 00 34050. 00| 6. 00 13620. 00
10 | 10. 00 5200. 00| 20. 00 10400. 00| 35.00 18200. 00
11 | 30. 00 1410. 00| 25.00 1175. 00| 150. 00 7050. 00
12 | 600. 00 1200. 00| 500. 00 1000. 00| 650. 00 1300. 00
13 | 750. 00 750. 00| 300. 00 300. 00| 1, 000. 00 1000. 00
14 | 40. 00 920. 00| 30. 00 690. 00| 50. 00 1150. 00
15 | 14. 80 1184. 00| 14. 80 1184. 00| 30. 00 2400. 00
16 | 33. 60 91728. 00| 33. 60 91728. 00| 75.00 204750. 00
17 | 250. 00 500. 00| 250. 00 500. 00| 300. 00 600. 00
18 | 250. 00 500. 00| 250. 00 500. 00| 300. 00 600. 00
19 | 275. 00 275. 00| 275. 00 275. 00| 400. 00 400. 00
20 | 600. 00 2400. 00| 1, 500. 00 6000. 00| 1, 000. 00 4000. 00
21 | 1, 500. 00 1500. 00| 1, 800. 00 1800. 00| 1, 000. 00 1000. 00
22 | 1.25 54500. 00| 2.00 87200. 00| 2.45 106820. 00
23 | 42.00 2184. 00| 3.00 156. 00| 10. 00 520. 00
24 | 22.00 9680. 00| 10. 00 4400. 00| 15. 00 6600. 00
25 | 40. 00 3240. 00| 45. 00 3645. 00| 95. 00 7695. 00
26 | 486. 00 29160. 00| 370. 00 22200. 00| 200. 00 12000. 00
27 | 170. 00 731. 00| 500. 00 2150. 00| 250. 00 1075. 00
28 | 1.00 1360. 00| 13. 00 17680. 00| 41.00 55760. 00
29 | 34.00 1530. 00| 25.00 1125. 00| 30. 00 1350. 00
30 | 780. 00 1248. 00| 100. 00 160. 00| 110. 00 176. 00
31 | 75.00 3750. 00| 80. 00 4000. 00| 120. 00 6000. 00
32 | 250. 00 110000. 00| 275. 00 121000. 00| 295. 00 129800. 00
33 | 50. 00 385500. 00| 57. 00 439470. 00| 78. 00 601380. 00
34 | 60. 00 194400. 00| 73.00 236520. 00| 98. 00 317520. 00
35 | 5. 00 9900. 00| 5. 00 9900. 00| 36. 00 71280. 00
36 | 3.80 532. 00| 5. 50 770. 00| 5. 00 700. 00
37 | 3. 80 874. 00| 5. 50 1265. 00| 5. 00 1150. 00
38 | 3.80 7410. 00| 5. 50 10725. 00| 5. 00 9750. 00
39 | 1, 700. 00 7820. 00| 1, 600. 00 7360. 00| 1, 500. 00 6900. 00



40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

01- 344904

SUMMARY

01- DN- 199- 3
06/ 13/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
305. 00 15860. 00|
95. 00 14250. 00|
72.00 77760. 00|
100. 00 1200. 00|
225. 00 2250. 00|
125. 00 3000. 00|
400. 00 400. 00|
300. 00 600. 00|
325. 00 325. 00|
350. 00 1050. 00|
950. 00 1140. 00|
1, 700. 00 4080. 00|
350. 00 350. 00|
650. 00 1300. 00|
250. 00 1750. 00|
3.00 3051. 00|
20. 00 1280. 00|
40. 00 120. 00|
46. 00 4554. 00|
80. 00 1840. 00|
2, 000. 00 10000. 00|
45. 00 2025. 00|
.90 16290. 00|
2.00 520. 00|
. 80 1984. 00|
9.50 13490. 00|
133, 000. 00* 133000. 00|
1, 379, 990. 00

OF REMA

RD
AMOUNT
00 54600
00 17250
.00 118800.
.00 5760.
.00 3000.
.00 6480.
.00 180.
.00 220.
.00 120.
.00 405.
.00 1080.
.00 1440.
.00 400.
.00 1050.
.00 1400.
. 25 2288.
.00 1280.
.00 120.
.00 4554.
.00 1840.
.00 10000.
.00 2025.
.90 16290.
.00 520.
. 80 1984.
.50 13490.
00* 50900.
1,493, 894. 25

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
25|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT

600. 00 31200
235.00 35250
195. 00 210600.
250. 00 3000.
300. 00 3000.
320. 00 7680.
250. 00 250.
200. 00 400.
300. 00 300.
350. 00 1050.
950. 00 1140.
2,000. 00 4800.
300. 00 300.
450. 00 900.
150. 00 1050.
4.00 4068.
15.00 960.
50. 00 150.
120. 00 11880.
150. 00 3450.
1, 750. 00 8750.
50. 00 2250.
1.00 18100.
3.00 780.
1.00 2480.
12.00 17040.
220, 000. 00* 220000.
2,424,374.00

Bl D245
PAGE 9
06/ 14/ 00



